	Sl. No.
	Reference Para/Page No.
	Queries
	Acceptance of MoHFW

	1.
	Page-1- NIB: Tentative time line table
	Submission of bid mentioned as 16th January2016
	[bookmark: _GoBack]Typographical error corrected.

	2.
	Page-3 : ITB-Para No.5
	Preliminary costs- all costs of ------, 10% testing of material in his presence, all consumables etc. shall be borne by the bidder
	The payment of testing of material shall be born by the Executing Agency.

	 3.
	Page-11, Para8 (b)
	Defective works which can be accepted, being structurally safe-----
	No change in RFP

	4.
	Page-12, Brief Methodology of TPI services-7(a)
	Guidelines mentioned as IRC:SP-47-1998 and IRC: SP:57
	IRC:SP-47-1998 and IRC: SP:57 have been replaced by ‘relevant code’

	5.
	Page-21, para 6.2(a) Mode of billing and payment
	Fees shall be paid---on pro-rate basis of financial progress of work under execution
	Fee payable to TPQA shall be done on same pro-rata basis as per the financial progress of work.

	6.
	Page-22, para7: security deposit
	10% of RA Bills of TPQA will be deducted---
	Retention of SD in the form of BG can be done as per provisions of GFR.

	7.
	Page-26, Appendix-II, No.1.8 in table
	Percentage progress at time of inspection------, reasons for delay, if any
	Reason of Delay shall be stated by the EA with relevant documents.

	8.
	Page-26, Appendix-II, No.3.4 in Table
	---- reviewed by authorized officer SE with dates
	Engineer-in-charge is authorized official to review test registers.

	9.
	Page 30 Schedule of Work
	1/Under descriptions – in all zone – East is mentioned
	Necessary corrections have been made in the tender document.

	10.
	Appendix-I-East Zone, Page-25
	Cost mentioned against only 3 Institute

	Cost of each institutes is now mentioned.

	11.
	Appendix-I South zone
	List of institutes attached pertains to West Zone

	List of institution of south zone is now attached.


Sub:	TPQA of Up-gradation of Medical Colleges (Phase-II) under PMSSY:
	As per the discussion held during Pre-Bid on dated 04.01.2017 for decisions/corrections in the earlier NIB are made. The corrected copies of NIB’s of all the packages are also placed now for further actions by the participants in the Bid-Competition.
